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SECTI ON 01100

GENERAL PROVI SI ONS

PART 1 GENERAL

1

1

1

1

1 CERTI FI CATES OF COWVPLI ANCE

Any certificates required for denonstrating proof of conpliance of
materials with specification requirenents shall be executed in two copies.
Each certificate shall be signed by an official authorized to certify in
behal f of the manufacturing conpany and shall contain the name and address
of the Contractor, the project nane and | ocation, and the quantity and date
or dates of shipnent or delivery to which the certificates apply. Copies
of laboratory test reports subnitted with certificates shall contain the
nane and address of the testing | aboratory and the date or dates of the
tests to which the report applies. Certification shall not be construed as
relieving the Contractor fromfurnishing satisfactory material, if, after
tests are perforned on sel ected sanples, the material is found not to neet
specific requirenents.

2 RESPONSI Bl LI TY OF THE CONTRACTCR

a. The Contractor shall be responsible for the professional quality,
techni cal accuracy and the coordination of all designs, draw ngs
and specifications furnished by the Contractor under this
contract. The Contractor shall, w thout additional conpensation
correct or revise designs, drawi ngs and specifications.

b. Neither the Government's review, approval or acceptance of, nor
paynment for, any of the services required under this contract
shal |l be construed to operate as a waiver of any rights under this
contract or of any cause or action arising out of the perfornmance
of this contract, and the Contractor shall be and remain liable to
the Governnent in accordance with applicable |law for all damages
to the Government caused by the Contractor's negligence in
connection with designs, drawi ngs and specifications, furnished
under this contract.

c. The rights and renedi es of the Governnent provided for under the
contract are in addition to any other rights and renedi es provided
by | aw.
3 REFERENCES
The publications listed below forma part of this specification to the
extent referenced. The publications are referred to in the text by basic
desi gnation only.

U S. ARMY CORPS OF ENG NEERS (USACE)

EM 385-1-1 (2003) Safety and Health Requirenents
Manual

4 SUBM TTALS

CGovernment approval is required for submttals with a "G' designation;
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1.

submittals not having a "G' designation are for information only. Wen
used, a designation following the "G' designation identifies the office
that will review the subnmittal for the Governnent. The follow ng shall be
subm tted in accordance with Section 01330 SUBM TTAL PROCEDURES:
SD-01 Preconstruction Subnmittals
| DOT Hi ghway Pernit Bond; G RE
Condition of Existing Structures; G CN
Condi tion Survey of Existing RCPs; G CN
Coordination with Others; G CN
Drug Free Wrkpl ace
Refer to FAR CLAUSE entitled DRUG FREE WORKPLACE i n Section 00700.
SD-11 d oseout Submittals
As-Built Drawings; G CN
Condi tion Survey of Existing RCPs; G CN
5 REAL ESTATE
Al required right-of-way to do the work is available to the Contractor,
and is included on the contract drawings. 1In the event the Contractor
requires any additional access roads and storage areas, he shall obtain
such areas at his own expense. The Contractor shall furnish to the

Contracting Oficer copies of all |egal docunents or |eases permitting his
use of private or other properties other than included in the contract.

.6 CONSTRUCTI ON SCHEDULE

The Construction Schedul e shall be in accordance with Section 01320A
PRQIECT SCHEDULE FOR NORTHERN AREA AND MCCOOK FI ELD OFFI CES and t he FAR
clause entitled SCHEDULES FOR CONSTRUCTI ON CONTRACTS in Section 00700.

.6.1 Constructi on Phases

Wirk shall be done in accordance to the phases described bel ow

.6.1.1 Phase 1 (Sta. 270+30 to 291+29)

Phase 1 construction includes all work within Sta. 270+30 and 291+29 as
shown on the drawi ngs including closure #8, closure #9, punpstation #3 and
cl osure #10.

.6.1.2 Phase 2 (Sta. 240+00 to 263+40)

Phase 2 construction includes all work within Sta. 240+00 and 263+40 as
shown on the drawi ngs including closure #5, backfl ow structure #1, punp
station #2, and cl osure #6 & #7.

.6.1.3 Phase 3 (Sta. 203+00 to 240+00)

Phase 3 construction includes all work within Sta. 203+00 and 240+00 as
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shown on the drawi ngs including punpstation #1, closure #2, closure #3,
closure #4, driveway #1 and turn-around. Phase 3 construction also includes
the swing gate construction.

1.7 AS- BU LT DRAW NGS
1.7.1 GENERAL

An as-built drawing is a contract construction drawi ng revised to refl ect
the final as-built conditions of the project because of nodifications,
changes, corrections to the project design required during construction,
submittals and extensions of design. The terns "draw ngs," "contract

drawi ngs," "drawing files," "working as-built draw ngs" and "final as-built
drawi ngs" refer to contract drawi ngs that are revised to be the "RECORD
DRAW NG AS- BUI LTS"

The Contractor shall follow procedures identified in docunent:
"CELRC- As-Bui It Cui dance. PDF" (Revi sed 11-21-2007), posted at the follow ng
web address:

http://ww. | rc.usace.arny.ml/ts-d-c/support/asbuilt/As-Built-Chi cagoGui dance. htm

As a resource to contractors a web page was devel oped that nmay assist in
| ocating a trai ned CADD professional to develop the as-builts or train an
exi sting enpl oyee to develop the as-builts.

http://wwv. | rc.usace.arny.nml/ts-d-c/support/asbuilt/Bentl eyResources. htm
1.7.2  GOVERNMENT- FURNI SHED FI LES

The Contractor will be provided files at the beginning of construction for
use during the construction phase which are to be maintained during
construction for the preparation of as-builts. The Contractor shall enter
changes and corrections on the working drawi ngs on a weekly basis in
accordance with Paragraph "Mintenance of Working As-Built Draw ngs" and
update the CADD as-built drawings on a nonthly basis. Both paper and

el ectroni c docunments shall be available at all tinmes and shall be provided
pronptly to the Contracting O ficer when requested. The Contractor shal
be responsible for backup of electronic files during construction and for
controlling release of information.

1.7.3 MAI NTENANCE OF WORKI NG AS- BU LT DRAW NGS

The Contractor shall revise and maintain during the execution of the
project two (2) sets of full-scale paper prints by red-line process to show
the as-built conditions. These working as-built drawi ngs shall be kept
current and available for review on the jobsite at all tinmes. Changes from
the contract drawi ngs that are made in the work or additional information
that m ght be uncovered in the course of construction shall be accurately,

| egi bly and neatly recorded and dated as they occur by neans of details and
notes. All variations fromthe contract draw ngs, for whatever reason,

i ncludi ng those occasi oned by nodifications, optional naterial and the

requi red coordi nation between trades, shall be indicated. These variations
shal |l be shown in the sane general detail that is utilized in the contract
drawi ngs. Changes nust be reflected on all sheets affected by the change.

The working as-built drawings will be jointly reviewed for accuracy and
conpl eteness by the COR and the Contractor prior to subm ssion of each
nonthly pay estimate. |If the Contractor fails to maintain the working
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as-built drawi ngs as specified herein, the COR shall deduct fromthe
nont hl y progress payment an anount representing the estimted cost of

mai nt ai ni ng the working as-built draw ngs. The working as-built draw ngs
shall show the follow ng information, but not be limted thereto:

1. The actual location, kinds and sizes of all sub-surface utility
lines. In order that the location of these |lines and appurtenances may
be determ ned in the event the surface openings or indicators becone
covered or obscured, the as-built draw ngs shall show, by offset

di mrensions to two permanently fixed surface features, the end of each
run including each change in direction. Valves, splice boxes and
simlar appurtenances shall be |ocated by dinmensioning along the
utility run froma reference point. The average depth below the surface
of each run shall also be recorded.

2. The location and di nensions of any changes within the building
structure.

3. Correct grade, elevations, cross section, or alignment of roads,
earthwork, structures or utilities if any changes were made from
contract plans.

4. Additional as-built information that exceeds the detail shown on the
Contract Drawi ngs. These as-built conditions include those that reflect
structural details, fabrication, erection, installation plans and

pl aci ng details, pipe sizes, insulation material, dinensions of

equi prent foundations and | ayouts, equipnment, sizes, mechanical room

| ayouts and ot her extensions of design, that were not shown in the
original contract docunents because the exact details were not known
until after the tine of approved shop drawings. It is recognized that

t hese shop drawi ng subnittals (revised showi ng as-built conditions)

will serve as the as-built record wi thout actual incorporation into the
contract drawi ngs. All such shop drawing subnmittals must include, along
with the hard copy of the drawi ngs, CADD files of the shop drawi ngs in
a comercially available digital format, conpatible with the Using
Agency System (see paragraph "Conputer Ai ded Design and Drafting (CADD)
Dr awi ngs") .

5. The topography, invert elevations and grades of drainage installed
or affected as part of the project construction

6. Changes or nodifications which result fromthe final inspection

7. Where contract draw ngs or specifications present options, only the
option selected for construction shall be shown on the final as-built
dr awi ngs.

8. If borrow material for this project is fromsources on Governnent
property, or if Government property is used as a spoil area, the
Contractor shall furnish a contour map of the final borrow pit/spoi
area el evations.

9. Modifications (change order price shall include the Contractor's
i nci dental cost to change working and final as-built drawings to
reflect nodifications) and conpliance with the foll owi ng procedures:

(1) Directions in the nodification for posting descriptive
changes shal |l be foll owed.
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(2) A Mdification Equilateral Triangle (3/8" per side) shall be
pl aced at the location of each del etion

(3) For new details or sections which are added to a drawing, a
Modi fication Equilateral Triangle shall be placed by the detail or
section title.

(4) For mnor changes, a Mdification Equilateral Triangle shal
be placed by the area changed on the drawi ng (each |ocation).

(5) For major changes to a drawing, a Modification Equilatera
Triangle shall be placed by the title of the affected plan
section, or detail at each |ocation.

(6) For changes to schedules or drawi ngs, a Modification
Equil ateral Triangle shall be placed either by the schedul e
headi ng or by the change in the schedul e.

(7) Al other changes shall be annotated with a triangle and
sequential nunber at the followi ng | ocations:

bottom of the revised detai
ri ght hand and bottom border aligned with the revised detai
the revision block of the title block

1.7.4 RETAI NAGE

a. The cost of as-built document preparation shall include al
requi renments of this clause:

1. Maintenance of working as-built draw ngs

2. Conversion of submttals and other m scel |l aneous documents into
electronic files

3. Creation of a CD containing all required files.

4. Submittal of as-built documents in the required nedia fornms and
nunbers of copies

If the Contractor fails to maintain the working as-built draw ngs as
specified herein, the Contracting Officer will deduct fromthe nonthly
progress paynent an ampount that, in the Contracting Oficer's judgnent,
represents the estimted cost of bringing the as-built docunents up to
date. This nonthly deduction will continue until an agreement can be
reached between the Contracting Oficer and the Contractor regarding the
accuracy and conpl eteness of working as-built docunents.

b. Retainage for the final as-built drawi ngs in the amount of $42000.00
shall be withheld fromthe amounts due to the Contractor when progress
under the contract reaches 80% conpl etion. This anmount shall be w thheld
until the Final As-Built Drawi ngs (including CD-ROM and full-scale prints)
are accepted by the Governnent. |If an acceptable As-Built Draw ng
submittal is not provided within 45 cal endar days fromthe date the
Contractor received the approved working as-built draw ngs, the Governnent
reserves the right to unilaterally nodify the contract to de-obligate the
af orementi oned amount fromthe final Contract anount.

No separate paynent will be made for providing approved as-built draw ngs
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required under this contract. Al costs in connection therewith shall be
consi dered a subsidiary obligation of the Contractor.

1.7.5 PRELI M NARY SUBM TTAL

Wthin 15 cal endar days after conpletion of the work, the Contractor shal
prepare and deliver two (2) copies of the working as-built drawings to the
COR for review and approval. These working as-built marked draw ngs shal
be neat, legible and accurate. If upon review, the working as-built

drawi ngs are found to contain errors and/or om ssions, they shall be
returned to the Contractor within 15 cal endar days for corrections. The
Contractor shall conplete the corrections and return the working as-built

drawi ngs within 15 cal endar days to the COR for approval. The working
as-built drawi ngs shall be reviewed within 15 cal endar days. Upon
approval, the working as-built drawings will be returned to the Contractor

for use in preparation of final as-built draw ngs.
1.7.6 COVPUTER Al DED DESI GN AND DRAFTI NG ( CADD) DRAW NGS

Only personnel proficient in the preparation of CADD draw ngs shall be

enpl oyed to nodify the contract draw ngs or prepare additional new draw ngs.
Additions and corrections to the contract draw ngs shall be equal in quality
to that of the originals. Line work, line weights, lettering, |ayering
conventions, and synbols shall be the sane as the original line work, |ine
wei ghts, lettering, |layering conventions, and synbols. |If additional draw ngs
are required, they shall be prepared using the specified electronic file
format applying the sane gui dance specified for original draw ngs. Three

di rensional (3D) elenents shall be placed in files in their proper |ocations
when using 3D files with spatially correct elenents. The title bl ock and
drawi ng border to be used for any new final as-built draw ngs shall be
identical to that used on the contract drawi ngs. Additions and corrections to
the contract draw ngs shall be acconplished using CADD nedia files supplied
by the Governnent. Al work by the Contractor shall be done on files in the
format in which they are provided. Translation of files to a different
format, for the purpose of As-Built production, and then retranslating back
to the format originally provided, will not be acceptable. The nedia files
will be supplied by the Contractor to the COR  The Contracting Oficer wll
review final as-built draw ngs for accuracy and the Contractor shall make al
requi red corrections, changes, additions, and del etions.

1. Wien final revisions have been conpleted, the cover sheet draw ng
shal | show the wordi ng "RECORD DRAW NG AS-BUI LT" followed by the nane
of the Contractor in letters at least 3/16 inch high. Al other
contract drawi ngs shall be marked in the bottomright-hand corner of
each drawi ng either "AS-BU LT" draw ng denoting no revisions on the
sheet, or "REVI SED AS-BUI LT" denoting one or nore revisions. Origina
contract drawi ngs shall be dated in the revision block

2. Revision nmarkers defined in paragraph "Markings and | ndi cators"
shal | be placed as foll ows:

(1) At the detail, placed in the design file where the revised
graphics are located and the revision was pl aced.

(2) Right hand and bottom border in the drawi ng sheet file
revision block of the title block in the drawing sheet file.
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1.

7.7 FI NAL AS-BU LT DRAW NG SUBM TTAL

Wthin 30 cal endar days after receipt of the approved working as-built
drawi ngs and the Chicago District provided digital contract draw ngs in
M crostation .DGN fornat, the Contractor shall prepare and make the final
submittal. This submittal shall include all of the follow ng:

1. One CD-ROM containing the electronic files for final as-built
dr awi ngs.

(1) The CD-ROM shall be | abeled with the follow ng information:

Proj ect Nane

Date CD was created
Contract Number
Contractors Name

(2) The CD-ROM shall use the sane directory structure and file
names as provided in the contract set by the Governnent.

(3) The CD-ROM shall contain the follow ng files:

Alist of files in either a Mcrosoft Wrd or ASCI| text file,
containing the electronic file nanes and sheet titles where
appl i cabl e.

M crostation dgn files for all CADD files.

Adobe PDF copy for all CADD fil es.

Al'l other non-el ectronic docunents which may include design
anal ysis, catalog cuts, certification docunments that are not
available in native electronic format shall be scanned and
provided in an organi zed manner in Adobe PDF format.

2. One set of full-scale prints

(1) The full-scale prints shall be plotted fromthe CO-ROM to
ensure the electronic files provided to the Government are
conpl ete and accurate.

3. One set of half-scale prints

(1) The half-scale prints shall be plotted fromthe CO-ROM to
ensure the electronic files provided to the Government are
conpl ete and accurate.

4. One set of the approved working as-built draw ngs.

These contract draw ngs shall be nodified as nay be necessary to correctly
show the features of the project as it has been constructed by bringing the
contract drawings into agreement with approved working as-built draw ngs,
addi ng such additional drawi ngs as may be necessary.

In the event the Contractor acconplishes additional work which changes the
as-built conditions of the facility, after subm ssion and approval of the
wor ki ng as-built draw ngs, he shall be responsible for the addition of
these changes to the working as-built drawi ngs and also to the fina
as-built docunents.
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1

8 PROJECT FOUNDATI ON REPORT

A Project Foundation Report will be devel oped by the Government. |n order
to prepare this report, various docunents shall be conpiled and provided to
the Government by the Contractor. An outline of the Foundation Report is
provi ded bel ow to assist the Contractor in conpiling and organizing the
necessary data for this report:

For sheetpile, control-structures and punp houses, the Contractor
shal|l provide in M5 word and .pdf format: a list of significant
subcontractors and rol es; dates of construction; construction
equi pnent; construction procedures, and quality control test
results. Additionally, for sheetpile, the report will include a
section describing type and I ength or sheetpile and driving
records. For control structures and punp house foundations, the
report shall include a section describing dewatering procedures,
dewat eri ng regul atory requirenents, and characteristics of
excavated soil and foundation

The Contractor shall conpile the submittals listed bel ow and subnit themin
format on CD-ROVs to the CGovernment after construction is conplete. A
docunents that fall into the above-nentioned categories should be placed on
the sane CD. If multiple CDs are needed to conplete the conpilation, then
the CD should be | abeled with what type of docunent is included on the CD
and also that it is 1 of 2, 2 of 2, etc.

The following subnmittals shall be included in the Foundation
Report :

a. Section 02300, SD-06 Test Reports
- Testing
b. Section 02464, SD-02 Shop Draw ngs

- Shop Draw ngs
Driving Equi pnent

c. Section 02464, SD-06 Test Reports

Records

Wthin 30 cal endar days of conpletion of the physical construction, the
Contractor shall submt all documents requested in the required fornmat.
The Contractor shall submit two (2) copies of CDs for Government review.
Upon Government approval, the Contractor shall submt five (5) copies of
the CD(s). A sumof $5,000 will be retained until final approval of the
submittal.

.9 | NSPECTI ON

The presence or absence of a QA representative shall not relieve the
Contractor of responsibility for the proper execution of work in accordance
with the plans and specifications.

.10 CONDI TI ON OF EXI STI NG STRUCTURES

Prior to comrencenent of operations by the Contractor at the site, the
Contractor shall conplete and submt three (3) copies of a detailed video
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survey, in DVD format, of all existing structures that may be affected by
the Contractor's operations. The survey will be conducted in coordination
with local interests, Contractor, Corps of Engi neers Representative, and
private parties concerned and will be sufficient in scope to provide
advance agreenent anong all concerned as to the condition of the existing
structures. The Contractor shall be responsible for full and active
participation in such pre-construction surveys of existing structures as
deenmed necessary to permt determ nation and accurate assessnment of any
subsequent darmage to existing structures that may be incurred during the
period of the contract.

1.10.1 Condi tion Survey of Existing RCPs

The Contractor shall include in the DVDs stated above a video condition
surveys of the existing 60 inch and 36 inch RCP, |ocated at staging area #1
and #3 respectively, prior and after construction. The DVDs shall be
submitted to the COR The Contractor is responsible for protecting the

pi pes from damage. Any danage to the pipes shall be repaired by the
Contractor at no additional cost to the CGovernnent.

1.11 PRESERVATI ON OF HI STORI CAL, ARCHAEOLOG CAL AND CULTURAL RESOURCES

If, during construction activities, the Contractor observes itens that

m ght have historical or archaeol ogi cal val ue, such observations shall be
reported imrediately to the Contracting Officer's Representative (COR) so
that the appropriate authorities may be notified and a determ nation can be
made as to their significance and what, if any, special disposition of the
finds should be nade. The Contractor shall cease all activities that may
result in the destruction of these resources and shall prevent his

enpl oyees fromtrespassi ng on, renoving, or otherw se damagi ng such

resour ces.

1.12 M NI MUM AMOUNT OF | NSURANCE REQUI RED

In accordance with FAR CLAUSE entitled WORK I N A GOVERNMENT | NSTALLATI ON
the follow ng mnimuminsurance coverage and limts are required. The term
“"Installation" referred to in this clause is deenmed to nmean Corps of

Engi neers project site or Federal property.

a. Evidence of the followi ng mnimuminsurance coverage and limts,
wi th concurrent policy expiration dates, nmust be received by the
Departnment of the Army, Corps of Engineers before the Contractor
can begin work. This evidence nust be on a fully-conpleted, signed
and dated ACCORD Certificate of Insurance. 1In addition, policy
endor senents nmust be issued by or in behalf of the insuring
conpany or conpani es nam ng the Departnent of the Arny, Corps of
Engi neers, Forest Preserve District of Cook County, State of
Il1linois Department of Natural Resources (DNR), VitHlageCty of
Prospect Heights, and Village of Mwunt Prospect as Additiona
Interest Insured regarding the work. The endorsenments nust al so
provi de that the Departnent of the Army, Corps of Engineers
receive direct witten notice at least thirty (30) cal endar days
before the effective date of any material changes to, any
cancel |l ation of, or any non-renewal of these coverage during the
time period of the Contractor's work.

b. Should the coverage expire or be termnated during the tinme period
of the Contractor's work, the Departnment of the Arnmy, Corps of
Engi neers nust receive an ACCORD Certificate of Insurance as
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1

evi dence of renewal or replacenent insurance coverage and the
supporting policy endorsenents as specified above. The required
evi dence of renewal replacenent insurance nmust be received by
either the Contracting Oficer or Contracting Oficer's
Representative at |east ten (10) cal endar days before the coverage
expires or is being term nated.

c. Al insuring conpanies nust be rated A- or Excellent, by A M Best
Conmpany, an independent insurance rating service. The ACCORD
Certificate nust list the AM Best Conpany insurance conpany code
of listed insurance conpani es being of fered.

Conpr ehensi ve CGeneral Liability
(Cccurrence policy formonly)

General Aggregate $2, 000, 000
Product s/ Conpl et ed Oper ati ons $2, 000, 000
Each Qccurrence $1, 000, 000
Fire Damage Legal Liability $ 50,000

Conpr ehensi ve Autonobile Liability

(I'ncluding Hired Autonobile Liability

and Non-Owned Autonopbile Liability)

Conbined Single Limt $1, 000, 000

Enpl oyers' Liability

Each Cccurrence $ 500, 000
Policy Limit $ 500, 000
Each Enpl oyee $ 500, 000

Wor kers Conpensati on and Qccupati on Di sease | nsurance
(As required by state | aw or Federal |aw)

Urbrella Liability
(Cccurrence policy formonly)
Each Cccurrence and Aggregate $5, 000, 000

d. Prior to conmencenent of work hereunder, the Contractor shal
furnish to the Contracting Oficer a certificate or witten
statement of the above required insurance. The policies
evi denci ng required insurance shall contain an endorsenent to the
ef fect that cancellation or any material change in the policies
adversely affecting the interests of the Governnent in such
i nsurance shall not be effective for such period as nay be
prescribed by the aws of the State in which contract is to be
performed and in no event less than thirty (30) cal endar days
after witten notice thereof to the Contracting Oficer

13 TI VE EXTENSI ONS FOR UNUSUALLY SEVERE WEATHER

This cl ause specifies the procedure for the determ nation of tinme

ext ensi ons for unusually severe weather in accordance with the CONTRACT
CLAUSE entitled "DEFAULT (FI XED PRI CE CONSTRUCTION)." In order for the
Contracting Oficer to awmard a tine extension under this clause, the

weat her experienced at the project site during the contract period nust be
found to be unusually severe, that is, nore severe than the adverse weat her
anticipated for the project location during any given nonth.

The foll owi ng schedul e of nonthly antici pated adverse weather delays is
based on National Oceanic and At nospheric Adnministration (NOAA) or simlar
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data for the project location and will constitute the base Iine for nonthly
weat her time evaluations. The Contractor's progress schedul e nmust reflect
these antici pated adverse weat her delays in all weather dependent
activities.

MONTHLY ANTI Cl PATED ADVERSE WEATHER DELAY

WORK DAYS BASED ON A FI VE (5) DAY WORK WVEEK

JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV  DEC 1-15 DEC 16-31
22 20 21 7 4 3 3 5 3 5 7 3 12

Upon acknow edgenment of Notice to Proceed (NTP) and continui ng throughout
the contract, the Contractor will record on the daily CQC report, the
occurrence of adverse weather and resultant inpact to normally schedul ed
wor k. Actual adverse weat her del ay days must prevent work on critica
activities for 50 percent or nmore of the Contractor's schedul ed wor kday.

The nunber of actual adverse weather delay days shall include days inpacted
by actual adverse weather (even if adverse weat her occurred in previous
nont h), be calcul ated chronologically fromthe first to the | ast day of
each nonth, and be recorded as full days. |If the nunmber of actual adverse
weat her del ays exceeds the nunber of days anticipated in paragraph 2,

above, the Contracting Oficer will convert any qualifying delays to

cal endar days, giving full consideration for equivalent fair weather work
days, and issue a nodification in accordance with the contract cl ause
entitled "Default (Fixed Price Construction)".

1.14 PERM TS AND RESPONSI BI LI TI ES

It shall be the responsibility of the Contractor to obtain al
permits/licenses required for this project as required under CONTRACT
CLAUSES par agraph entitled "PERM TS AND RESPONSI BI LI Tl ES".

1.14.1 | DOT Hi ghway Pernit Bond

The Contractor shall obtain a highway pernmit bond as described in the
pernmit application attached at the end of this section. The permt bond
shal | be for $160,0006,-0060%1, 000, 000.

1.15 COORDI NATI ON W TH OTHERS

The Contractor shall schedul e and coordinate its operations affecting other
Contractors, Government hired | abor forces, utilities, and/or property
within the work limts. Such scheduling shall be acconplished with | ead
time sufficient for coordination of all involved parties as necessary for
timely compl etion of each contract feature. As evidence of this conpliance
with this General Provision, the Contractor shall furnish the Contracting
Oficer's Representative (COR) with a copy of each coordi nated schedul e
prior to comenci ng operations affecting such other Contractors, utilities,
and/ or property.

Construction limts of this contract overlap with construction limts of
Contract listed below Each Contract includes work itens requiring close
coordi nati on between the Contractors regarding the sequence and timng for
the proper execution and successful conpletion of work itens.

| DOT FAP RT 374 (1L ROUTE 374), M LWAUKEE AVE SECTI ON 3268F-R-1

LOCATI ON Tentative Start Date Tentative Conpl etion Date
IL 21 between Spring 2008 W nter 2009
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W I | ow Road and Sanders
Road- Reconfi guration of
intersection of US45/1L21

.16 SPECI AL SAFETY REQUI REMENTS

The Contractor shall conmply with all applicable Federal, state and | oca
safety requirenents including, but not limted to, those provided in
EM 385-1-1

.17 ONE CALL SYSTEMS FOR EXCAVATORS

One call systens, established by |aw, are operated by owners of underground
facilities for excavators. Upon notification by an excavator through a one
call system all participating operators of underground facilities in a
covered area will identify and locate their facilities. One call systens
will be identified by contacting the foll ow ng:

I[LLINO S
JULI E UTILI TIES PROTECTI ON SERVI CES
1- 800-892-0123

.18 ELECTRI CAL POVER LI NES

The Contractor shall study the construction plans and site and know in
detail all locations of power lines within the rights of way. Prior to
perform ng any construction operation adjacent to power |ines, appropriate
danger signs shall be provided where any equi pnent schedul ed for use on the
site is capable of contacting such lines. To confirmthe |ocation of
underground |ines, the Contractor shall contact the appropriate counci
listed in paragraph ONE CALL SYSTEMS FOR EXCAVATORS. Aerial power lines
shal |l either be shut off and a positive neans taken to prevent the |ines
from bei ng energi zed, or clearances required by EM 385-1-1, Safety and

Heal th Requirenents Manual, shall be mmintained. W rk shall not proceed

i nto dangerous areas w thout an additional workman being assigned the crew
to watch the novenents of other personnel and equi pnent to assure that

desi gnated cl earances are mmi nt ai ned.

.19 BORROW DI SPOSAL SI TES AND QUARRI ES

Thi s paragraph, Borrow Di sposal Sites and Quarries, applies only to the
ability of the Contractor to utilize a particular borrow di sposal site or
quarry, and does not address the use of materials fromthat site or

quarry. Nothing in this paragraph, Borrow Disposal, shall relieve the
Contractor of conplying with the specific testing requirenents for nmaterial
taken from any borrow di sposal sites or quarries as set forth in the

techni cal provisions of this Contract.

a. Definitions. For purposes of this general provision, the follow ng
definitions apply:

(1) Governnent-Suggested borrow di sposal site or quarry neans a
site or quarry suggested by the Governnent for use by the
Contractor concerning which all applicable Federal, state and

| ocal environnental statutory and regulatory requirenents may or
may not have been sati sfied.

(2) Conmmercial/existing borrow di sposal site or quarry neans a
site or quarry which is either in the business of providing borrow
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materi al or has been used as a disposal site for other purposes
and is available for use; and concerning which all applicable
Federal, state and | ocal environnental statutory and regul atory
requi renents have been sati sfi ed.

(3) Contractor-chosen borrow di sposal site or quarry neans a site
or quarry chosen by the Contractor for use concerni ng which none
or not all of the applicable Federal, state and | oca

environnental statutory and regulatory requirenents have been
sati sfi ed.

b. If a borrow disposal site or quarry is identified in the contract
speci fications as CGovernnent-Suggested, it is the responsibility of the
Contractor to ascertain whether or not all Federal, state and | oca
environnental statutory and regul atory requirenents have been
satisfied. If any of such requirenments have not been satisfied, the
Contractor is required to follow the procedures set forth in paragraph
d(4) below. Use of such a site or quarry nust be approved by the
Contracting Oficer.

c. |If the Contractor chooses a comerci al /existing borrow di sposa

site or quarry, the Contractor is not required to ensure that al
appl i cabl e Federal, state and |ocal environnental statutory and

regul atory requirenents have been satisfied, but is required to provide
to the Governnent either, as a minimum a letter fromthe

owner/ operator of the commercial /existing borrow di sposal site or
quarry certifying that all environmental and operating permts have
been acquired, or actual copies of all such environnmental and operating
permts. Use of such a site or quarry nust be approved by the
Contracting Oficer. The Contractor shall adhere to all rules,
regul ati ons and busi ness practices required by the owner/operator

d. If a Contractor decides to use a Contractor-chosen borrow di sposa
site or quarry, it is the Contractor's responsibility to ensure that
all applicable Federal, state and | ocal environnental statutory and
regul atory requirenents have been satisfied. Use of such a site or
qgquarry nust be approved by the Contracting O ficer, and such approva

will not be granted unless all applicable requirenents have been net
and such use of the site does not pose significant environmenta
i mpacts.

(1) The specific requirenments which nmust be net by the Contractor
before a Contractor-chosen (or, when applicable, a

Gover nnent -reconmmended) site or quarry will be approved by the COR
include, at a mininum but are not necessarily limted to,
conpliance with the foll owi ng environnental |aws, regul ations and
executive orders

Name Agency

Federal Laws, Regul ations, and Executive Orders

Section 404, U S. Arny Corps of Engineers,
Cl ean Water Act Detroit District (INW)
(Permt) Chicago District (IL)

Section 10, River U S. Arny Corps of Engineers

and Har bor Act of
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Des Pl ai nes Ri ver,

1899 (Permit)

Em ssi on
Li m tati ons,
Clean Air Act

Section 9,
Endanger ed Speci es
Act of 1973

Section 703,
M gratory Bird
Treaty Act of 1918

Section 106,
Nati onal Historic

IL, Local Flood Protection Floodwall 37

U. S. Environnental Protection
Agency

U.S. Fish and WIdlife Service,
Barrington Ofice (IL)

Bl oom ngton Office (IN)

Green Bay Ofice (W)

U S Fish and WIldlife Service

Il1linois H storic Preservation
Agency (IL)

Preservation Act of 1966

Fl ood Pl ain
Managenent ,

Executive Order 11988

Surface M ning

U S. Arny Corps of
Engi neers, Chicago District

Bur eau of M nes

Control and Recl amati on

Act of 1977

Resour ce
Conservati on and

Recovery Act of 1976

Toxi ¢ Subst ance
Control Act

Construction
Wthin a Fl oodway
(Permt)

[I1inois
Endanger ed Speci es

Section 401,
Cl ean Water Act
(Permt)

Section 402,
Cl ean Water Act
(NPDES Perm t)

St ate Agency
Hi storic Resources
Protecti on Act

Human Grave
Protecti on Act

U.S. Environnental Protection
Agency

U. S. Environnental Protection
Agency

Illinois State Statutes

II'linois Departnment of Transportation,
Di vi si on of \Water
Resour ces

I1'linois Departnent of
Conservati on

Illinois Environnmental Protection
Agency, Division of Water
Pol | uti on Control

Il1linois Environnmental Protection
Agency, Division of Water
Pol | uti on Control

IIlinois Hstoric
Preservati on Agency

Illinois Historic Preservation
Preservati on Agency

It is the Contractor's responsibility to ensure that all applicable
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Federal , state and | ocal environmental statutory and regul atory
requirenents are satisfied, regardl ess of their presence on, or absence
from the above |ist.

(2) It is the responsibility of the Government to ensure that the
requi renents of the National Environnental Policy Act (NEPA) have
been conplied with. |If the Contractor decides to use a site or
quarry whi ch has not previously undergone an environnmental review
under NEPA (either CGovernnent-reconmmended or Contractor-chosen),
the Contractor will so notify the Contracting Oficer, who shal
arrange for such an environnental review. This review and
conpl i ance process may include inter-agency coordination and the
preparation and circul ation for public review of environnental
docunentation. It is the responsibility of the Contractor to
allow sufficient time in the construction schedul e to accomodate
this review and conpliance process, and to provide the Contracting
Oficer with any and all information that the Contracting O ficer
deens necessary to facilitate the process. The review and
conpliance process requires a minimumtine frane of ninety (90)

cal endar days, but could take substantially | onger, possibly up to
one year or, in unusual circunstances, even |longer than one year
to conplete. Any construction delays caused by the need to
conduct an environnental review under NEPA shall be solely the
responsibility of the Contractor, at no additional cost to the
Gover nnent .

(3) It is also the responsibility of the Government to perform
Section 7 consultation under the Endangered Species Act, to
coordinate with the U.S. Fish and Wldlife Service and appropriate
state wildlife agencies under the Fish and WIldlife Coordination
Act, and to performa Farnl and Conversion |npact Rating under the
Farm and Protection Policy Act for all Governnent-Suggested or
Contractor-Chosen sites. This shall be acconplished concurrently
with the NEPA environnental review process. It is the
responsibility of the Contractor to allow sufficient time in the
construction schedul e to accommpdat e these consultation and
coordi nation requirements as well as the NEPA revi ew process, and
to provide the Contracting Officer with any and all information
that the Contracting O ficer deens necessary to facilitate the
conpl etion of these consultation and coordi nation requirenents.

(4) The CGovernnent cannot guarantee that any Gover nnent - Suggest ed
or Contractor-chosen site is capable of conplying with al
appl i cabl e Federal, state and | ocal environnental statutory and
regul atory requirenents and may reject any such site proposed for
use by the Contractor for environnental reasons. If the
Contracting O ficer does not approve the use of a

Gover nnent -reconmended or Contractor-chosen borrow di sposal site
or quarry because not all applicable Federal, state or |oca
environnental statutory and regulatory requirenents have been
satisfied, or because the Government determines that such site or
quarry could not be used for environnental reasons as a result of
the environmental review under NEPA, it is the Contractor's
responsibility to locate an alternate site or quarry and to
performall necessary reviews to obtain approval of the use of
such alternative site or quarry. Any construction del ays caused by
the need to |l ocate an alternate site or quarry, shall be solely
the responsibility of the Contractor, at no additional cost to the
Gover nnent .
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(5) Nothing in this clause shall relieve the Contractor fromthe
responsibility of obtaining all non-environmental pernits and

I icenses which may be required under Federal, state or |oca
statutes, regulations and ordi nances.

1.20 TAX EXEMPTI ON

Pursuant to the rulings of the Illinois Department of Revenue, materials
which are to be physically incorporated into real estate owned by the
CGovernment are exenpt fromlllinois Retailers' Qccupational Tax and Use
Tax. However, sales of tools, fuel, lunmber for forms and other end use or
consunption itenms which are not physically incorporated into real estate
are taxable sales. After contract award, the Contractor may request the
CGovernment Sal es Tax Exenption Nunber, which nmust be used when purchasing
tax exenpt material. Nothing herein shall be construed to affect the
provi sions contained in Section 00700, Contract C ause entitled FEDERAL,
STATE, AND LOCAL TAXES.

1.21 PROGRESS MEETI NGS

A progress neeting will be held once every two weeks (hbiweekly). The
neetings shall be held on-site, in the contractor's field trailer, unless
the Government elects to hold the neetings at an alternate off-site

| ocation. The day and tinme for conducting neetings will be nutually agreed
to between the Contractor, the Governnent, the Local Sponsors and ot her
participants as required, within 30 cal endar days after receipt of the
notice to proceed. The Contractor shall be required to fully participate
in the progress neeting.

Unl ess the Contracting Oficer's Representative (COR) specifically
indicates in witing otherwi se, the Contractor shall prepare mneeting
agendas and neeting mnutes for each neeting. The agenda and mi nutes shal
be prepared in a fornmat acceptable to the COR and shall contain all
information required by the COR, including, but not limted to:

a. Alisting of all neeting participants;

b. The financial progress, including original and current contract

amounts, the anount paid to date, and original and current contract

conpl eti on dat es;

c. Alist of work conpleted since the |ast neeting;

d. Alist of work activities scheduled for the upcom ng two weeks;

e. Critical work activities in the project schedul e;

f. A d business, including sumaries of the status of unresolved issues
di scussed at previous progress meetings;

g. New business, including summaries of issues that need to be
addressed and have not been included in previous neeting ninutes;

h. Potential items of interest to the public, local sponsor, or |oca
conmuni ty;

i. The status of submittals, including |ists of outstanding submttals,
key submittals in review, and upconing subnittals;
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j. Alisting of all field changes/nodifications.

The progress neeting mnutes shall be submtted to the Governnent and al
other neeting participants for review and approval within seven days of the
neeting. The review and approval process will allow for nutual acceptance
of the mnutes as witten. As directed by the Governnent, the Contractor
shall edit the mnutes to add, delete, and/or correct itens that were
covered in the weekly neeting. The edited neeting minutes shall then be
resubmtted within 7 days of the receipt of the Governnent comments.

1.22 QUANTI TY SURVEYS

a. Quantity surveys shall be conducted and the data derived fromthese
surveys shall be used in conputing the quantities of work perforned and the
actual construction conpleted and in place.

b. The Contractor shall conduct the original and final surveys and surveys
for any periods for which progress paynents are requested. Oiginal and
final surveys shall be done by an independent, registered | and surveyor.

Al'l these surveys shall be witnessed by a representative of the Contracting
Oficer, unless the Contracting Oficer waives this requirenent in a
specific instance. Prior to any schedul ed survey, the COR/ Area Engi neering
Ofice will be given 48-hour notice. The Contractor's independent surveyor
shal | nmake such conputations as are necessary to determine the quantities
of work perforned or finally in place. The Contractor shall nake the
comput ati ons based on the surveys for any periods for which progress
paynents are requested.

c. Promptly upon completing a survey, the Contractor shall furnish the
originals of all field notes and all other records relating to the survey
or to the layout of the work to the Contracting O ficer, who shall use them
as necessary to determ ne the anmpbunt of progress paynents. The Contractor
shall retain copies of all such material furnished to the Contracting
Oficer.

PART 2 PRODUCTS (Not Applicable)
PART 3 EXECUTI ON (Not Appl i cabl e)

-- End of Section --
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SECTI ON 01550

MAI NTENANCE OF TRAFFI C

PART 1 GENERAL
1.1 SCOPE

The work covered by this section consists of furnishing all plant, |abor
and materials; and performng all operations in connection w th naintenance
of traffic while undergoing construction.

1.2 REFERENCES

The publications listed below forma part of this specification to the
extent referenced. The publications are referred to within the text by the
basi ¢ designation only.

I LLI NO S DEPARTMENT OF TRANSPORTATI ON (| DOT)

| DOT (2007) Standard Specifications for Road
and Bridge Construction; and current
Suppl enment al Speci fications and Recurring
Speci al Provi sions

U S. FEDERAL HI GHWAY ADM NI STRATI ON ( FHWA)

FHWA-SA-89-006MUTDC (2003) (2988)y—Manual on Uniform Traffic
Control Devi ces—feor—Streets—andH-ghways

1.3 SUBM TTALS

CGovernment approval is required for submttals with a "G' designation;
submittals not having a "G' designation are for information only or as
ot herwi se designated. Wen used, a designation followi ng the "G
designation identifies the office that will review the submttal for the
Government. The followi ng shall be submtted in accordance with Section
01330 SUBM TTAL PROCEDURES:

SD-01 Preconstruction Subnittals
Traffic Control Plan; G CN
The contractor shall subnmit a traffic control plan to G eat
Lakes Area Ofice. In addition to the Great Lakes Area Ofice, the
Contractor may be required to subnit the traffic control plan to

the City of Prospect Heights and |1 DOT for approval before start of
any construction that will require lane restrictions.

1.4 PAYMENT

Payment for mai ntenance of traffic and any other incidental work shall be
made in accordance to Section 01270 MEASUREMENT AND PAYNMENTS.
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PART 2 PRODUCTS (Not applicable

PART 3 EXECUTI ON

3.

1 PROTECTI ON AND MAI NTENANCE OF TRAFFI C

During construction the Contractor shall provide access and tenporary

rel ocated roads as necessary to maintain traffic. The Contractor shal

mai ntain and protect traffic on all affected roads during the construction
peri od except as otherw se specifically directed by the Contracting
Oficer. Lane closures shall be restricted to 9AMto 3PNV—and—froem-between—
9PM-and-5AM—Lane cl osures are not pernmitted on weekends or holidays.
Measures for the protection and diversion of traffic, including the
provi si on of watchmen and fl agnen, erection of barricades, placing of
lights around and in front of equiprment and the work, and the erection and
mai nt enance of adequate warni ng, danger, and direction signs, shall be as
required by the State and | ocal authorities having jurisdiction. The
traveling public shall be protected from danage to person and property.
The Contractor's traffic on roads selected for hauling material to and from
the site shall interfere as little as possible with public traffic. The
Contractor shall investigate the adequacy of existing roads and the
allowable load linmt on these roads. The Contractor shall be responsible
for the repair of any danage to roads caused by construction operations.
Mai nt enance of traffic shall conformto Illinois Departnent of
Transportation, IDOT. The contractor is responsible for the design,
installation and mai ntenance of traffic control devices during
construction. Traffic control devices includes signs, signals, lighting
devi ces, nmarkings, barricades, channelizing and hand signaling devices.

.2 FURNI SHI NG ERECTI NG AND MAI NTAI NI NG TRAFFI C CONTRCL DEVI CES

The Contractor shall protect the workers and provide for safe and
conveni ent public travel by furnishing, erecting and naintaining to the
satisfaction of the Contracting Oficer, all signs, signals, nmarkings,
barricades, warning lights, and other traffic control devices required for
the type of work being perforned. The nunber, type, color size, and

pl acenment of all traffic control devices shall conformto the requirenents
of the FHWA-SA-89-006—and-the GC-ties—of Prospeet—HeightsstandardshManual on
Uni form Traffic Control Devices (MJTDC) and Illinois Supplenment to the

Nati onal Manual on Uniform Traffic Control Devices (IL MJUTCD). Any traffic
control device which has becone ineffective due to danage or defacenent
shal | be replaced by the Contractor. Tenporary traffic control devices
shall remain in place only as long as they are needed and shall be renoved
as soon thereafter as practical. The Contracting O ficer shall be the sole
judge as to the acceptability of placenment and mai ntenance of all traffic
control devices. The portion of the roadway being used by public traffic
shal | be kept in such condition that such traffic will be accommpdat ed
adequately. Traffic control plans for restriction of traffic and/ or detour
pl ans shall be submitted to relevant regulatory bodies at least thirty (30)
days before the desired date to restrict traffic.

.3 QUALI TY CONTRCL

3.2.1 The Contractor shall establish and maintain a quality control system
for the contract requirenents; and nmaintain records of his quality contro
for all traffic control operations.

3.2.2 A copy of these records and tests, as well as the records of
corrective actions taken, shall be furnished to the Government as directed
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by the Contracting Officer. See Section 01451, CONTRACTOR QUALI TY CONTROL.

-- End of Section --
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